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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY, IN
FAIRFIELD, VACAVILLE, AND DAVIS, AT VARIOUS LOCATIONS ON ROUTE 80 FROM 1.1 km SOUTH OF RED
TOP ROAD UNDERCROSSING TO OLD DAVIS ROAD UNDERCROSSING AND ON ROUTE 505 FROM ROUTE
505/80 SEPARATION TO PUTAH CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 9, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and
the Federal Minimum Wages with Modification Number 18 dated 12-22-00.  A copy of the modified wage rates are available
for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

In the Special Provisions, Section 5-1.12, "PAYMENTS," the following is added:

"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be
deemed to be the maximum value of the contract item of work which will be recognized for progress
payment purposes:

A. CLEARING AND GRUBBING $1,500.00

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of
Contract," of the Standard Specifications, the amount, if any, payable for a contract item of work in excess
of the maximum value for progress payment purposes herein above listed for the item, will be included for
payment in the first estimate made after acceptance of the contract."

In the Special Provisions, Section 8-2.01, "PORTLAND CEMENT CONCRETE," paragraphs three through eleven are
deleted.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," in the Lane Closure Charts No's. 1-52, the
term "Auxiliary," is deleted.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," Lane Closure Chart No. 20 is replaced as
attached.

In the Proposal and Contract, the Engineer’s Estimate Item 2 is deleted as attached.
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To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



Chart No. 20
Ramp Lane Requirements

LOCATION: Eastbound – Rte 80 – On-ramp from Pitt School Rd., Solano County.

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays through Thursdays x x x x x x x x x x x x x x x x x x x x x

Fridays x x x x x x x x x x x x x x x x x x x x x

Saturdays x x x x x x x x x x x x x x x x x x x x x x x x

Sundays x x x x x x x x x x x x x x x x x x x x x x x x

Day before designated legal
holiday

x x x x x x x x x x x x x x x x x x x x x

Designated legal holidays x x x x x x x x x x x x x x x x x x x x x x x x

Legend:
No ramp closure allowed

x Ramp may be closed

REMARKS:      Location #29 – KP 59.38/PM 36.90
                       - Detour traffic as per Detour Plan #5

CONTRACT NO. 04-264404
REPLACED PER ADDENDUM NO. 1 DATED DECEMBER 27, 2000



ENGINEER'S ESTIMATE
04-264404

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1
(S)

020216 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

2 BLANK

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5 150659 REMOVE TERMINAL SECTION EA 6

6 150662 REMOVE METAL BEAM GUARD
RAILING

M 970

7 020218 REMOVE BRIDGE APPROACH
GUARD RAILING

M 380

8 150771 REMOVE ASPHALT CONCRETE DIKE M 330

9 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

10 390155 ASPHALT CONCRETE (TYPE A) TONN 19

11 394001 PLACE ASPHALT CONCRETE DIKE M 330

12 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 22

13 510502 MINOR CONCRETE
(MINOR STRUCTURE)

M3 4.2

14 832001 METAL BEAM GUARD RAILING M 1240

15 839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 11

16 839559 TERMINAL SYSTEM (TYPE ET) EA 9

17 839565 TERMINAL SYSTEM (TYPE SRT) EA 77

18 839591 CRASH CUSHION, SAND FILLED EA 6

TOTAL BID:

3
REVISED PER ADDENDUM NO. 1 DATED DECEMBER 27, 2000


